

Bridge Listing - Proposed Letting No. 8 - August 2010



Region	District	County	Bridge Number		Package	Construction		Proposed Bridge	
			New	Old		Sequence	Time	Spans (Each)	Configuration (LF)
NW	1	ATCHISON	B0014	P0561	8.1	1	35	1	95
NW	1	ATCHISON	B0011	S0106	8.1	2	35	1	95
NW	1	ATCHISON	B0018	T0047	8.1	3	44	2	60/70
NW	1	ATCHISON	B0009	K0812	8.1	4	54	3	35/60/35
NW	1	ATCHISON	B0008	G0674	8.1	5	48	3	45/70/45
NW	1	ATCHISON	B0010	K0827	8.1	6	57	3	70/80/70
NW	1	ATCHISON	B0007	X0168	8.1	7	35	1	60
NW	1	ATCHISON	B0015	X0171	8.1	8	35	1	60
NW	1	ATCHISON	B0016	X0576	8.1	9	35	1	105
NE	2	ADAIR	B0118	S0620	8.2	1	35	1	95
NE	2	ADAIR	B0114	T0883	8.2	2	52	3	60/70/60
NE	2	SCHUYLER	B0162	S0023	8.2	3	58	3	40/50/40
NE	2	SCHUYLER	B0161	P0883	8.2	4	35	1	95
NE	2	SCHUYLER	B0160	T0892	8.2	5	35	1	95
NE	3	CLARK	B0177	X0796	8.2	6	54	3	35/65/35
NE	3	SCOTLAND	B0217	P0551	8.2	7	54	3	45/85/45
NE	3	CLARK	B0181	N0486	8.2	8	54	3	45/70/45
NE	3	CLARK	B0180	J0161	8.2	9	67	4	65/100/100/70
NE	3	CLARK	B0179	L0166	8.2	10	58	3	70/120/70
NE	3	KNOX	B0187	P0507	8.2	11	58	3	90/120/90

Bridge Listing - Proposed Letting No. 8 - August 2010



Region	District	County	Bridge Number		Package	Construction		Proposed Bridge	
			New	Old		Sequence	Time	Spans (Each)	Configuration (LF)
KC	4	RAY	B0325	X0771	8.3	Alternative Procurement - Closed Letting			
KC	4	RAY	B0321	G0948	8.3				
KC	4	RAY	B0315	J0323	8.3				
KC	4	RAY	B0306	X0618	8.3				
KC	4	RAY	B0324	J0324	8.3				
KC	4	RAY	B0323	N0839	8.3				
KC	4	RAY	B0322	J0325	8.3				
KC	4	RAY	B0319	L0903	8.3				
KC	4	RAY	B0310	X0619	8.3				
KC	4	RAY	B0320	J0744	8.3				
SW	5	CAMDEN	B0344	R0362	8.4	1	45	2	55/55
SW	5	MORGAN	B0365	K0062	8.4	2	45	2	65/70
SW	5	MORGAN	B0364	P0666	8.4	3	37	1	100
SW	5	MONITEAU	B0363	S0927	8.4	4	37	1	70
SE	10	CAPE GIRARDEAU	B0497	S0844	8.5	1	36	1	60
SE	10	CAPE GIRARDEAU	B0492	Y0302	8.5	2	33	1	50
SE	10	CAPE GIRARDEAU	B0496	P0231	8.5	6	45	2	70/70
SE	10	PERRY	B0519	H0519	8.5	7	54	3	65/70/65
SE	10	SCOTT	B0522	S0970	8.5	8	37	1	70
SE	10	SCOTT	B0528	L0532	8.5	9	45	2	45/45
SE	10	CAPE GIRARDEAU	B0495	J0886	8.6	N/A	100	3	60/60/60
SE	10	CAPE GIRARDEAU	B0498	J0885	8.6	N/A		4	70/110/110/70
SE	10	CAPE GIRARDEAU	B0500	J0884	8.6	N/A		3	90/85/90

- Construction to be completed according to package sequence
- Construction time is Calendar Days
- Plans released three weeks prior to letting date