

Bridge Listing - Proposed Letting No. 15 - December 22, 2011

Region	District	County	Bridge No.	Old Bridge No.	Package	Sequence	Time	Spans (Each)	Configuration (LF)
SW	8	Polk	B0455	N0586	16.1	NA	64	5	65/70/70/70/65
SW	8	Douglas	B0434	X0852	16.2	NA	55	3	100/105/105
SE	6	St. Louis	B0388	Z0557	16.3	NA	56	1	NA
SE	6	St. Louis	B0390	F0131	16.4	NA	3	NA	NA

- Construction to be completed according to package sequence.
- Construction time is Calendar Days.
- This information is provided for reference only. Final letting details will be available on the planroom.